		ORDER FO	R SUPPI	LIES OR S	ERVIC	ES			PA	GE 1 OF	9
1. CONTRACT/PURCH. AGREEMENT NO.		2. DELIVERY ORD	ER/CALL NO.	3. DATE OF OR	DER/CALL 4	.REQ./PU	RCH. REQUES	TNO.	5. PRI	ORITY	
W912BV-08-D-203	2	DZ01		2008 Sep 22	1	V45K82618568	3				
6. ISSUED BY	COI	E W912HY	7. AI	OMINIST EREI	BY (if other	r than 6)	CODE				
USAED, GALVESTON CONTRACTING DIVIS 2000 FORT POINT RC GALVESTON TX 7755:	SION DAD			SEE ITEM	6	·				DESTINATION OTHER	
									(Se	e Schedule is	f other)
9. CONTRACTOR		E 3E9A4		FACILITY		10. DEL	IVER TO FOB	POINT BY (D	ate)     1   M	ARK IF BUSI	NESSIS
NAME ROSINAF							<i>(YMMMDD)</i> C <b>HEDULE</b>			SMALL	
AND 5990 GREI ADDRESS GREENWO	ENWOOD PLAZA BL' DOD VILLAGE CO 80	/D., SUITE 205 111-2772				12. DISC Net 14 Da	COUNT TERMS lys			SMALL DISADVAI WOMEN-C	
						See Ite	AIL INVOICE om 15	вто тне	ADDRESS	IN BLOCK	
14. SHIP TO	COD	E	1	AYMENT WI		EBY (	CODE 96414	5			
SEE SCHED			ATTN 5722 MILLI	CE FINANCE CE : CEFC-AO-P INTEGRITY DR NGTON TN 3809	IVE 54-5005				PAG PA IDI N BLC	MARK ALI CKAGES A APERS WIT ENTIFICATE UMBERS I OCKS 1 AN	ND TH IO N N
16. DELIVERY TYPE CALL	Y/ X This delivery	order/call is issued	on another Gove	ernment agency or	in accordance	vith and sub	ject to terms an	d conditions o	fabovenumbe	cred contract.	
OF PURCHAS		ur quote dated ollowing on terms s	necified beroin F	9EE.							
	ACCEPT A ORDER A	NCE. THE CON SIT MAY PREV DITIONS SET F	TRACTOR F	IEREBY ACCI	EPTSTHE O SNOW MO PERFORM T	OFFER RE DIFIED, S HE SAMI	PRESENTE SUBJECT TO E.	O BY THE 1 O ALL OF T	NUMBERE HE TERMS	D PURCHA	SE
NAME OF CON	arked, supplier must	sign Acceptance	SIGNATU and return th		nber of copi	T Y	PED NAME	AND TITL	E	DATE SI	
17. ACCOUNTING	AND APPROPRIA	FION DATA/LO	OCAL USE								
See Schedule	10.00										
16. IT ENT NO.	19. SCH	EDULE OF SUPI	PLIES/ SERVI	CES		NTITY ERED/ EPTED*	21. UNIT	22. UNIT F	PRICE	23. AMO	UNT
		SEE SCHI	EDULE								
* If quantity accepted by		24. UNIT eas TEL: 409	ED STATES OF 766 3852	AMERICA		014	F 1	1.111 2	5. TOTAL	\$6,390,74	15.00
quantity ordered, indica quantity accepted below			inda.M.Freder A M FREDENDAI	ndall@usace.ar: LL		CONTRACTOR	PACCE RDERING OFFI	20	5.	Ψ0,080,71	15.00
27a. QUANTITY IN		BEEN			CONTRA	CIING / O	RDERING OFFI	CER D	IFFERENCES		
INSPECTED [	RECEIVED	ACCEPTED, A CONTRACT E	XCEPT AS N	OTED							
b. SIGNATURE OF	AUTHORIZED GO	VERNMENT RE	EPRESENT AT	FIVE	c. DATE	d. MDD) (	PRINTED GOVERNME	NAME ANI NT REPRES	O TITLE O SENTATIV	F AUTHOR E	IZED
e. MAILING ADDR	ESS OF AUTHORI	ZED GOVERNM	ENT REPRES	SENTATIVE	28. SHIP N	0. 2	9. DO VOU	I .	0. NITIALS		
f. TELEPHONE NU	JMBER g. E-MA	IL ADDRESS			PART	IAL	2. PAID BY		3. AMOUN ORRECT F	T VERIFIEI OR	D
36. I certify this ac	count is correct	and proper for	r payment.	TE D	31. PAYMI			3	4. CHECK	NUMBER	
(YYYYMMMDD)	OKE AND I	LLE OF CERTI	r i ing Offi(	LEK	PART	•		2	5 BILL OF	LADING N	
37. RECEIVED AT	38. RECEIVE	O BY	39. DATE I		FINA 40.TOTAL CONTA	4	1. S/R ACCC				
DD Form 1155, DEC	2001			PREVIOUS			are		······································		

Section SF 30 - BLOCK 14 CONTINUATION PAGE

# ACCEPTED ITEMS ITEMS ACCEPTED

- 1.Base Bi d 0001 through 0004 as per attached Price Schedule, RFP No.RGV8A-08-R-0001, Amendments 0001 through 0008 relating thereto, drawings and conditions set forth therein.
- 2. Contractor is to provide all labor, material, and equipment necessary to perform all work in accordance with the RFP.
- 3.Thi s award is for the Base Bid items only in the amount of \$6,390,745.00.
- 4.Genera 1 Wage Decision No. General Decision Number TX080029 dated 2/8/2008 is incorporated and made a material part of this task order.
- 5. Contractor is to provide satisfactory Performance and Payment Bonds within 10 days and prior to starting work.

## Section B - Supplies or Services and Prices

ITEM NO 0001	SUPPLIES/SERVICES  Construction - O-12 FFP	QUANTITY	UNIT Lump Sum	UNIT PRICE	AMOUNT \$0.00
	Construction and Installat FOB: Destination PURCHASE REQUEST			f P2-style fence.	
				NET AMT	\$0.00
ITEM NO 0001AA	SUPPLIES/SERVICES Installation O-12 FFP Installation of approximat FOB: Destination	QUANTITY 1 ely 0.98 miles of	UNIT Lump Sum P2-style fence.	UNIT PRICE \$6,311,914.00	AMOUNT \$6,311,914.00
	ACRN AA CIN: 0000000000000000000	000000000000000000000000000000000000000		NET AMT	\$6,311,914.00 \$6,311,914.00

W912BV-08-D-2032 DZO1 Page 4 of 9

ITEM NO 0001AB	SUPPLIES/SERVICES  Construction O-12 FFP Bond Premium FOB: Destination	QUANTITY 1	UNIT Lump Sum	UNIT PRICE \$56,831.00	AMOUNT \$56,831.00
	ACRN AA CIN: 000000000000000000000000000000000000	0000000000000000000000000000000000000		NET AMT	\$56,831.00 \$56,831.00
ITEM NO 0002	SUPPLIES/SERVICES  Construction O-12 FFP Final As-Built Drawings FOB: Destination	QUANTITY 1	UNIT Lump Sum	UNIT PRICE \$10,000.00	AMOUNT \$10,000.00
				NET AMT	 \$10,000.00

W912BV-08-D-2032 DZ01 Page 5 of 9

\$7,000.00

\$7,000.00

ITEM NO SUPPLIES/SERVICES **QUANTITY** UNIT UNIT PRICE **AMOUNT** 0003 1 Lump Sum \$5,000.00 \$5,000.00 Construction O-12 FFP **O&M** Manuals FOB: Destination **NET AMT** \$5,000.00 ACRN AA \$5,000.00 ITEM NO SUPPLIES/SERVICES **QUANTITY** UNIT **UNIT PRICE AMOUNT** 0004 1 Lump Sum \$7,000.00 \$7,000.00 Construction O-12 **FFP** Construction oversight costs associated with the Resident Engineer's Office and all equipment within that office as desceibed within this RFP. FOB: Destination

ACRN AA

**NET AMT** 

Section G - Contract Administration Data

# ACCOUNTING AND APPROPRIATION DATA

### Section J - List of Documents, Exhibits and Other Attachments

WAGE RATES
General Decision Number: TX080029 02/08/2008 TX29

Superseded General Decision Number: TX20070029

State: Texas

Construction Types: Heavy and Highway

Counties: Cameron, Hidalgo and Webb Counties in Texas.

Heavy (excluding tunnels and dams) and Highway Construction Projects (does not include building structures in rest area projects). \*NOT TO BE USED FOR HEAVY PROJECTS in Nueces and San Patricio Counties.

Modification Number

Publication Date 02/08/2008

#### SUTX2005-004 01/05/2005

·	Rates	Fringes
Asphalt Distributor Operator\$ Asphalt paving machine operator\$ Asphalt Raker\$ Asphalt Shoveler\$ Broom or Sweeper Operator\$ Bulldozer operator\$ Carpenter\$ Concrete Finisher, Paving\$ Concrete Finisher, Structures\$ Concrete Rubber\$ Crane, Clamshell, Backhoe, Derrick, Dragline, Shovel	9.73 7.50 9.35 7.55 9.28 10.20 10.73	0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.0
Operator\$ Flagger\$ Form Builder/Form Setter,	7.40	0.00
Structures\$ Form Setter, Paving & Curb\$ Foundation Drill Operator,	10.50	0.00
Truck Mounted	8.61 7.69 9.05	0.00 0.00 0.00 0.00 0.00
Grade	11.27 8.44 10.44	0.00 0.00 0.00 0.00
Self-Propelled\$ Roller Operator, Steel Wheel, Flat Wheel/Tamping\$ Roller Operator, Steel Wheel,		0.00

Plant Mix Pavement\$  Scraper Operator\$  Servicer\$  Tractor operator, Pneumatic.\$  Traveling Mixer Operator\$  Truck driver, lowboy-Float\$  Truck driver, Single Axle,	8.61 8.81 8.50 8.30	0.00 0.00 0.00 0.00 0.00 0.00
Heavy\$ Truck driver, Single Axle,	9.43	0.00
Light\$ Truck Driver, Tandem Axle,		0.00
Semi-Trailer\$  Welder\$  Work Zone Barricade Servicer\$	10.31	0.00 0.00 0.00

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates listed under the identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

#### WAGE DETERMINATION APPEALS PROCESS

- \* an existing published wage determination
- \* a survey underlying a wage determination
- \* a Wage and Hour Division letter setting forth a position on a wage determination matter
- a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION